

Estimate

"Slayton Construction Corp."

CBC# 1254831...

Mailing Address: P.O. Box 2827 Okeechobee Fl. 34973

Office Location: 605 SW Park St. Suite 204.

Okeechobee Florida 34972

12 Mar 2019

*N. Lepp
S. Rindberg
M. Johnson
Roy Loan*

Name: Jerry Receiver
(765) 749-4427

Project Location: Blue Cypress RV Park
Okeechobee FL. 34974

Job: Repair / Remodel Community Club House **Front Street Side.**

- **Remove and Replace Siding... 72Lft**
- Remove and Replace Accordion Shutters
- Remove and Replace Trim Board
- Painting and Caulking New Entire Wall and Trim Boards
- 4X8 Sheets of Hardy Board & Tyvek
- Case of Paintable Caulk
- 3 Coats of Paint ... (Hardie Board)
- Misc Hardware Etc, Treaded Screws.

Job: Repair / Remodel Community Club House **Pool Side.**

- **Remove and Replace Siding... 96Lft**
- Add Tyvek Weather Barrier ... Over Old T-111 with New Hardie Board
- Move Shed and Reinstall Shed and Add New Anchors
- Remove and Replace Trim Board... Pull Elect Plugs Forward
- Painting and Caulking New Entire Wall and Trim Boards
- 4X8 Sheets of Hardy Board & Tyvek
- Case of Paintable Caulk
- 3 Coats of Paint ... (Hardie Board)
- Misc. Hardware Etc Treated Screws.

Job: Repair / Remodel Community Club House **Elect. Side Wall.**

- Remove and Replace Siding
- Remove and Replace Trim Board
- Painting and Caulking New Entire Wall and Trim Boards
- (21) 4X8 Sheets of Hardy Board & Tyvek
- (1) Case of Paintable Caulk
- 3 Coats of Paint ... (Hardie Board)
- Remove and Replace Dryer Vents...
- Remove and Replace 36/80 Metal Door W/Window and Casing
- Labor Misc. Hardware Etc, Treated Screws.

| | | |
|-------------------------------------|--------------------|---------------|
| Front Street Side: | \$ 5,904.00 | 72Lft |
| Pool Side/Shed: | \$ 6,396.00 | 96Lft |
| Elect. Side/Door & Case: | \$ 5,800.00 | 64Lft |
| Total | \$18,100.00 | 232Lft |

232Lft X \$ 82.00 = \$ 19,024.00
\$-18,100.00
\$ 924.00 Saved

Payment Schedule

| | |
|--------------|---|
| \$ 18,100.00 | Contracted Price |
| \$- 600.00 | Deposit, Permits, Engineering, Drawings etc. (2343) |
| \$ 17,500.00 | |
| \$- 5,500.00 | 1 st Material Draw / Job Starts |
| \$ 12,000.00 | |
| \$- 5,500.00 | 2 nd Material Draw |
| \$ 6,500.00 | |
| \$- 5,500.00 | 3 rd Material Draw |
| \$ 1,000.00 | Customer Retainer |
| \$- 1,000.00 | Job Complete |
| \$ 000000.00 | Final Balance |

Make All Check Payable to: Slayton Construction

Note: Does not include Elect / Plumbing or A/C Work...

Price Includes: All Labor, Drawings, *Standard* Permitting and Engineering Fees, Gas and Delivery Fees... Any extra requirements outside the scope of this estimate either from local or state agencies that are not included in this estimate will in validate this agreement and renegotiate of estimate and contract will be required.

NOTE: Hand drawings are for a visual presentation ONLY and are not drawn to scale nor depict exact construction... Field changes may be done for unseen circumstance and will not reflect on the hand drawn pictures...

NOTE: This estimate was made in good faith, project to be completed within 45days of start day, if during the site prep, preconstruction phase or actual construct of the project, if for any reason an unforeseen or undiscovered issue arises that is beyond the scope of the original estimate all work will stop and renegotiation of the estimate and or contract will take place.

Thank You for Choosing Slayton Construction for all your Building Needs
Sam Vuleta
Slayton Construction Corp.
(863) 634-8980